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F.1. FAR 52.242-15 STOP WORK ORDER (AUG 1989) - ALTERNATE 1 (APR
1984)

(@)

(b)

(€)

Section F

The Contracting Officer may, at any time, by written order to the Contractor,
require the Contractor to stop all, or any part, of the work called for by this
contract for a period of 90 days after the order is delivered to the Contractor,
and for any further period to which the parties may agree. The order shall be
specifically identified as a stop-work order issued under this clause. Upon
receipt of the order, the Contractor shall immediately comply with its terms
and take all reasonable steps to minimize the incurrence of costs allocable
to the work covered by the order during the period of work stoppage. Within
a period of 90 days after a stop-work is delivered to the Contractor, or within
any extension of that period to which the parties shall have agreed, the
Contracting Officer shall either --

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the
Termination clause of this contract.

If a stop-work order issued under this clause is canceled or the period of the
order or any extension thereof expires, the Contractor shall resume work.
The Contracting Officer shall make an equitable adjustment in the delivery
schedule, the estimated cost, the fee, or a combination thereof, and in any
other terms of the contract that may be affected, and the contract shall be
modified, in writing, accordingly, if —

(1) The stop-work order results in an increase in the time required for, or in
the Contractor's cost properly allocable to, the performance of any part
of this contract; and

(2) The Contractor asserts its right to the adjustment within 30 days after
the end of the period of work stoppage; provided that, if the
Contracting Officer decides the facts justify the action, the Contracting
Officer may receive and act upon the claim submitted at any time
before final payment under this contract.

If a stop-work order is not canceled and the work covered by the order is
terminated for the convenience of the Government, the Contracting Officer
shall allow reasonable costs resulting from the stop-work order in arriving at
the termination settlement.
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F.2.

F.3.

F.4.

F.5.

F.6.

(d) If a stop-work order is not canceled and the work covered by the order is
terminated for default, the Contracting Officer shall allow, by equitable
adjustment or otherwise, reasonable costs resulting from the stop-work
order.

TERM OF THE CONTRACT

(@) The basic term of this contract is for a period of five years from the date the
Contractor completes transition and assumes full responsibility for the
Performance Work Statement.

(b) The contract transition period will be a ninety (90) day period of time from
the date of contract award to the date that the Contractor assumes full
responsibility for the Performance Work Statement.

DELIVERIES

All products, reports, and deliverables (Section J) under this contract shall be
delivered to the Contracting Officer shown in Section G, or duly authorized
representative of the Contracting Officer, as designated in writing by the
Contracting Officer.

PRINCIPAL PLACE OF PERFORMANCE

The principal place of performance shall be at the Paducah Gaseous Diffusion
Plant, located near Paducah, Kentucky and such other facilities as may be
leased or acquired from time to time.

CONTRACT TRANSITION PLAN

The Contractor shall provide a Contract Transition Plan to the CO within three (3)
calendar days after contract award detailing its approach to accomplishing
contract transition and any other activities the Contractor proposes to accomplish
during the contract transition period. The plan shall include a schedule for
contract transition period activities. Transition activities shall be conducted
consistent with the Contract Transition Plan as approved by the CO.

TRANSITION ACTIVITIES

During the period of the contract transition specified in Clause F.2 entitled “Term
of the Contract,” the Contractor shall perform those activities necessary to be
prepared to assume responsibility for the contract work. The Contractor shall
coordinate its activities with DOE and the incumbent Contractor so as to
accomplish these activities in a manner that will provide an effective transition of
personnel and work activities while minimizing the cost of this effort.
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F.7. CONTRACT CLOSE-OUT

The Contractor shall submit a separate plan including budget and schedule for
close-out of the contract 60 days prior to the end of the period of performance as
specified in Clause F.2 above. The Contract Close-out Plan shall include all
remaining administrative matters necessary to close out the contract, including
but not limited to: resolution of remaining and open litigation; audit of indirect
costs; remaining records disposition required by the Government; or any other
activities required by Section I, FAR 52.216-7, “Allowable Cost and Payment.”
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